

**ADDENDUM NUMBER 2**

**February 4, 2025**

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents as noted below. Acknowledge receipt of this Addendum in the space provided in the Bid Proposal. Failure to do so may be sufficient cause for the District to reject the bid.

This Addendum consists of 1 Answer to Questions.

<b>ANSWERS TO QUESTIONS</b>		
	<b>QUESTION</b>	<b>ANSWER</b>
<b>1</b>	Can the temporary construction entrance be left in place at the end of the project, or restored to original conditions?	Yes, the Contractor may leave the temporary construction entrance in place at the end of the project. The contractor will be responsible for ensuring the existing perimeter chain link fence and gate is restored and secure upon demobilization from the site.

**THIS ADDENDUM INCLUDES THE FOLLOWING ATTACHMENTS:**

1. None.

**END OF SECTION**



\_\_\_\_\_  
Brian Hensley, Water Resources Supervisor  
Citrus Heights Water District